
Egret Landing - Crew Drive Improvements
Preliminary Opinion of Construction Costs

July 28, 2016

Item Scheduled Item
No. Quantities Unit Description

DEMOLITION
1 1 LS Remove Existing Asphalt Pavement $ 15,500.00 $ 15,500.00

Subtotal for Demolition $ 15,500.00

EROSION CONTROL
1 1 LS Erosion Control Measures $ 1,800.00 $ 1,800.00

Subtotal for Erosion Control $ 1,800.00

GRADING, DRAINAGE & PAVING IMPROVEMENTS
1 1 LS CABC Stone $ 12,100.00 $ 12,100.00
2 1 LS 24" Curb & Gutter $ 11,620.00 $ 11,620.00
3 1 LS 3" Asphalt Pavement $ 37,200.00 $ 37,200.00
4 1 LS Pavement Markings $ 850.00 $ 850.00
5 1 LS Construction Staking $ 1,200.00 $ 1,200.00
6 1 LS 5' Concrete Sidewalk $ 8,850.00 $ 8,850.00
7 1 LS RCP Pipe $ 10,800.00 $ 10,800.00
8 1 LS Catch Basin $ 14,000.00 $ 14,000.00

Subtotal for Grading, Drainage & Paving Improvements $ 96,620.00

Total Estimated Construction Cost $ 113,920.00
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