

ADDENDUM No. 1 to Original  
Request for Proposal (RFP)

for the

**Reed Drive**

(Mallard Drive to Loon Drive)

Stormwater Pipe & Appurtenance Repairs

Hurricane Florence Damages

Town of Emerald Isle  
7500 Emerald Drive  
Emerald Isle, North Carolina 28594



Prepared by:

Crystal Coast Engineering, PA

205-3 Ward Road

Swansboro, NC 28584

ph. (910) 325-0006 ~ fax (910) 325-0060

johnfh2o@bizec.rr.com

Business License C-2553

February 21, 2020

## ADDENDUM No. 1 - Reed Drive RFP

February 21, 2020

This Addendum forms a part of the RFP (Bid Documents) and clarifies, corrects and / or modifies the original RFP. Acknowledge receipt of this addendum within Bid / Proposal. Failure to do so may subject bidder to disqualification.

This document is issued in conjunction and concurrently with the revised Reed Drive Stormwater Project Schematic dated 2/21/2020, a part of this Addendum.

Two (2) Schematic Modifications / Revisions:

- 1 Deletion of NCDOT Roadway Standard Drawing for Pavement Repairs 654.01 and replacement with detail per the Town of Emerald Isle
  
- 2 Revised note regarding Bidder / Contractor pre-bid site visit and existing conditions per the Town of Emerald Isle.